
Jefferson Village School Oak Point Associates

New Elementary Design & Funding Approval

Capacity 287, Grades PreK-8 14-Apr-10

STATE/ LOCAL MCI Me.High Perf.

LOCAL ONLY TOTAL Schools

A NEW CONSTRUCTION

1 New Construction 10,555,481$      212,649$       10,768,130$      100,000$       

2 Demolition/Hazardous Removal 317,460$           -$               317,460$           -$               

3 Site Development 3,365,967$        3,000$           3,368,967$        -$               
4 Off-Site Improvements 10,503$             -$               10,503$             -$               

Subtotal 14,249,411$      215,649$       14,465,060$      100,000$       

B ADMINISTRATIVE COST & RESERVE

5 Land Purchase and Related Costs 66,250$             -$               66,250$             -$               
6 Technology & Equipment 811,403$           7,429$           818,832$           -$               
7 Advertising/Insurance/legal 30,600$             -$               30,600$             -$               
8 % for Art 50,000$             -$               50,000$             -$               
9 Administrative Reserves 28,850$             -$               28,850$             -$               

10 Bid Contingency 5% 712,471$           10,782$         723,253$           -$               

11 Construction Contingency 5% 712,471$           10,782$         723,253$           -$               

Subtotal 2,412,045$        28,993$         2,441,038$        -$               

C FEES AND SERVICES

12 Architect/Engineer Basic Services 997,556$           15,095$         1,012,651$        
13 Architect/Engineer Additional Services 59,000$             -$               59,000$             20,000$         
14 Architect/Engineer Reimbursable 25,490$             -$               25,490$             -$               
15 Environmental Permitting 98,350$             -$               98,350$             -$               

16 Traffic Permitting 14,500$             -$               14,500$             -$               

17 Construction Testing 15,036$             164$              15,200$             

18 Surveys and Soils 116,750$           -$               116,750$           -$               

19 Commissioning 27,515$             300$              27,815$             27,815$         
20 Owner's Representative 53,720$             835$              54,555$             -$               
21 Clerk of the Works 133,200$           2,070$           135,270$           -$               

Subtotal 1,541,117$        18,464$         1,559,581$        47,815$         

D TOTAL PROJECT COST 18,202,573$      $263,106 18,465,679$      $147,815

E TOTAL PROJECT COST (Including Maine High Performance School Monies) $18,613,494
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